

Email: clerk@greatmissendenpc.co.uk

# OPEN SPACES MAINTENANCE CONTRACT FOR THE THREE YEAR PERIOD COMMENCING 1<sup>ST</sup> APRIL 2022 AND TERMINATING 31<sup>ST</sup> MARCH 2025

<b>DOCUMENTS INDEX</b>	PAGE NO.
Contract Summary	1-2
Contract Pricing Schedule	3
Parish Area Map	4
Ballinger allotments schedule and site maps	5-7
Ballinger Common schedule and site maps	8-10
Buryfield schedule and site maps	11-13
Chequers Lane allotments schedule and site maps	14-16
Greenlands Lane Field schedule and site maps	17-19
Lovell Estate schedule and site maps	20-22
Nairdwood Lane allotments/Prestwood Common Schedule and site maps	23-25
Potter Row allotments schedule and site maps	26-29
Sibley's Rise schedule and site maps	30-32
Spurlands End Road allotments schedule and site maps	33-36
Weed control/killing details and maps	37-40
Lovell Estate Garden Maintenance Schedule	41-43



Email: clerk@greatmissendenpc.co.uk

1

# GREAT MISSENDEN PARISH COUNCIL ("the Council")

# OPEN SPACES MAINTENANCE CONTRACT ("The Contract") FOR THE THREE YEAR PERIOD COMMENCING 1<sup>ST</sup> APRIL 2022 AND TERMINATING 31<sup>ST</sup> MARCH 2025.

**The Council owns** approximately 31 acres of land given over to allotment gardens, playing fields and play areas, and gives a lot of time and attention to these areas as a great source of leisure for the local population and visitors to the parish. Consequently all work carried out is subject to regular scrutiny not only from a value for money point of view but also to ensure that our open spaces are maintained to a high standard.

**Tenders are invited** from suitably equipped and qualified persons or companies ("the Contractor") for The Contract. References are to be supplied, together with evidence of suitability for carrying out this work. Should those tendering be doing so on the basis of any form of sub-contracting then the Council must be advised and will require suitable verifiable references on the sub-contractor(s) to be employed. The contractor/sub contractor must have appropriate PLI insurance to the value of £10 million and copies must be supplied.

In general, maintenance of all the areas is carried out with varying frequency, depending upon the seasons, and sometimes on weather conditions (e.g in very dry weather the number of grasscutting sessions may be reduced at the discretion of the Council) and includes:-

- Mowing of approximately 11.5 acres of grass and attendant strimming as required, together with blowing / tidying up areas after strimming and mowing.
- Cutting of approximately 2,500 yards of hedging and clearance of weeds where hedges border footpaths. Hedges to be cut and areas left tidy and cleared of cuttings (cut and clear). Hedges to be cut to / maintained to existing heights. Bird nesting season to be avoided (March – August).
- Litter collection (from sites as specified) and litter disposed of.
- Inspection of play equipment on 7 facilities. (Simple inspection sheets have to be completed for the latter and submitted to the parish office weekly)
- Weedkilling various areas as specified all done to conform to current regulations and health and safety guidance.
- Garden maintenance of three areas including shrub bed maintenance, edging, trimming shrubs and pruning

**All work** to be correctly risk assessed and to conform to health and safety guidance.

N.B. Any lengths / areas are approximate and for guidance and should be verified as necessary by the contractor – the council is not responsible for its accuracy or completeness.

**In addition,** those tendering for the Contract may be asked to carry out what we refer to as "additional work" from time to time which consists mainly of one-off jobs such as the strimming back of vacant allotment plots, occasional mending of fences/gates/posts, trimming back of overhanging branches/undergrowth where they impinge on footpaths and occasionally felling of small trees. There is no regular pattern to this type of work and each job has to be quoted for separately for approval by the Council.

**Full details of all works required** are given on the attached schedules, which should be read in conjunction with the site maps provided, together with a summary schedule which must be used to price the contract. All prices must be itemised.

An aggregate figure for the whole contract will not be acceptable.

**Contract pricing and content** will be subject to review on 31<sup>st</sup> August in each year of the life of the Contract to take account of financial pressures and any other items which might be raised by either party to the Contract. Any price increase requested by the Contractor which exceeds RPI (Retail Prices Index) will not be acceptable and the Council's decision on any increase or otherwise of whatever nature will be final.

**Contract Termination** will only be effected by the giving of 3 months notice by either party to the Contract.

**Payment**. One invoice per month will be required to cover the previous calendar month's work, showing the number of visits made under the various headings as listed in the summary schedule, and the price per visit as agreed, together with any "additional work" as previously approved. The invoice must be received latest by the Wednesday prior to the second Monday of each month, for payment the following week and invoices submitted at any other time will not be accepted. The Council reserves the right to withhold payment if any aspect of the work carried out is not of a standard acceptable to the Council, but all efforts will be made to settle any dispute promptly to avoid further disruption.

In view of the **timetable** the Council has to adhere to in submitting its Precept requirement, all Tenders, must be addressed to the clerk and <u>received in the Parish Office in a sealed envelope marked 'Open Spaces Tender'</u>, by not later than **12 noon on Friday 26**<sup>th</sup> November **2021.** Any Tender received after that date will be rejected. Tenders will be opened by the clerk in the presence of at least one councillor after the deadline for submission has passed. The council may at its own absolute discretion extend the deadline.


The Tenders will be considered in Council at the December 2021/January 2022 Council meeting.

Prospective contractors are prohibited from contacting councillors or staff to encourage or support their tender outside of the prescribed process.

Any questions about the enclosed papers should be directed to the Parish Office as soon as possible and, if necessary, prospective contractors can be accompanied to any of the sites to aid clarification of any points raised.

NB This contract may be subject to changes although the basic stipulations will not change.

		/					NANCE CO	NTRA	CT			3
	1st APRIL 2022 TO 31st MARCH 2025											
	Grass-	Price	Cost	Hedge-	Price	Cost	Playground	Drice	Cost	L/C	Price	Cost
	cutting	per	COSL	cutting	per	COSt	Inspection		COSt	visits No.	per	COSt
	visits No.	visit		visits No.	visit		visits no:			VISITS INC.	visit	
Ballinger allotments 1	Nil			2			Nil			Nil		
Ballinger Common 2	15			2			52			41		
Buryfield 3	30			2			52			82		
Chequers Lane Allotments 4	Nil			2			Nil			Nil		
Greenlands Lane Field 5	15			1			Nil			Nil		
Lovell Estate 6	15			2			Nil			26		
Nairdwood Lane Allotments	Nil			2			Nil			Nil		
Prestwood Common 7	15			2			52			82		
P'wood Rec Grd-play area only	Nil			Nil			52			82		
Potter Row 8	Nil			2			Nil			Nil		
Sibley's Rise 9	15			Nil			52			41		
Spurlands E.Rd. Allotments 10	Nil			2			Nil			Nil		
Totals Sub-total	<u>105</u>			<u>19</u>			<u>260</u>			<u>354</u>		
Weed control	2											
Buryfield, Greenlands Lane &												
Nairdwood Ln/Prestwood Com.												
Lovell Estate - Garden Maintenance												
Greenside - 9 visits per year												
Tetherdown - 9 visits per year												
Westrick Walk - 2 visits per year												
Grand Total												





**Tel:** 01494 864792

Email: clerk@greatmissendenpc.co.uk

## OPEN SPACES MAINTENANCE CONTRACT - SPECIFICATION 1<sup>st</sup> April 2022 to 31<sup>st</sup> March 2025

**Site**: Ballinger Allotments-site map attached

**Location**: Number 1 on the Area Map.

### Work to be carried out:

### a)Grasscutting

Nil

- **b)**<u>Hedgecutting:</u> totalling approximately **128 yards** coloured green on the attached site map.
- i)Hedge to the rear of the plot:top and both sides
- ii)Hedge bordering the main road: top and road side.

### c)Inspection of play equipment.

Nil

### d)Litter collection.


Nil

e)<u>Sundry works</u>- as instructed from time to time to be managed under the "Additional work" section of the Contract qv and subject to prior quotes being provided

5

Land Registry Official copy of title plan

Title number **BM342060**Ordnance Survey map reference **SP9103SW**Scale **1:1250** enlarged from 1:2500
Administrative area **Buckinghamshire**: **Chiltern** 



This official copy issued on 9 January 2009 shows the state of this title plan on 9 January 2009 at 15:17:10. It is admissible in evidence to the same extent as the original (s.67 Land Registration Act 2002).

This title plan shows the general position, not the exact line, of the boundaries. It may be subject to distortions in scale. Measurements scaled from this plan may not match measurements between the same points on the ground. See Land Registry Public Guide 19 - Title Plans and Boundaries.





Tel: 01494 864792

Email: clerk@greatmissendenpc.co.uk

8

### OPEN SPACES MAINTENANCE CONTRACT - SPECIFICATION 1<sup>st</sup> April 2022 to 31<sup>st</sup> March 2025

**<u>Site</u>**: Ballinger Common-site map attached

**Location**: Number 2 on the Area Map

#### Work to be carried out:

#### a)Grasscutting

15 fortnightly visits during the period 1st April-31st October.

Area (approx.1.23 acres) coloured yellow on the attached site map together with all grass in and around the childrens play area, plus strimming round all the boundary poles including those adjoining the car park. NB The cricket club cut the cricket field.

All hedge areas, car park and childrens play areas to be strimmed.

**b)**<u>Hedgecutting-</u>totalling approximately **310 yards** coloured green on the attached site map (avoiding bird nesting season – March -August):-

i)Hedge extending from the end of the footpath behind the Memorial Hall, along the main road to its junction with Blackthorne Lane. Top and both sides.

ii) Along Blackthorne Lane to the end (Next to pedestrian access gate). Top and both sides.

### c)Inspection of play equipment

As marked on the attached site map Weekly – all year round Total **52** visits

#### d)Litter collection

Limited to the area mown under the contract, the car park and the play equipment area  $1^{\text{st}}$  April to  $30^{\text{th}}$  September-weekly All other months-fortnightly Total **41** visits


### e)Sundry works

As instructed from time to time to be managed under the "Additional work" section of the Contract qv and subject to prior quotes being provided

### Land Registry Official copy of title plan

Title number BM338834
Ordnance Survey map reference SP9103SW
Scale 1:2500
Administrative area Buckinghamshire: Chiltern





This official copy issued on 7 November 2008 shows the state of this title plan on 7 November 2008 at 09:24:30. It is admissible in evidence to the same extent as the original (s.67 Land Registration Act 2002).

This title plan shows the general position, not the exact line, of the boundaries. It may be subject to distortions in scale. Measurements scaled from this plan may not match measurements between the same points on the ground. See Land Registry Public Guide 19 - Title Plans and Boundaries.

BALLINGER COMMON





Email: clerk@greatmissendenpc.co.uk

11

## OPEN SPACES MAINTENANCE CONTRACT- SPECIFICATION 1<sup>st</sup> April 2022 to 31<sup>st</sup> March 2025

Site: Buryfield, Link Road, Great Missenden-site map attached

Location: Number 3 on the Area Map

#### Work to be carried out:

#### a)Grasscutting:

30 weekly visits during the period 1st April-31st October

Whole area (approx. 4.9 acres) as coloured yellow on the attached site plan including all banking plus strimming around all boundary poles. Strimming also to include edges of tennis courts and skatepark.

**b)**<u>Hedgecutting-</u>totalling approximately **288 yards,** coloured green on the attached site map (outside of bird nesting season – March-August).

- i) Boundary with Link Road from the main entrance to Buryfield up to
- the trees opposite the skatepark-top and both sides
- ii) Rear of Memorial Centre-top and both sides
- iii)Along the tarmac footpath from the school gates down to the boundary of the school premises-side only to a height of approx 8 feet

### c)Inspection of play equipment & benches:

- i)Main playground adjacent to main entrance to Buryfield, plus Skatepark Area.
- ii)Toddler playground at the far end of of the field.
- iii) All benches on all areas of Buryfield
- All marked on the attached site map. Weekly-all year round

52 visits

### d)Litter collection

Whole area
Period 1<sup>st</sup> April-31<sup>st</sup> October-twice weekly-**60** visits
All other months-weekly -**22** visits
Total **82** visits

#### e) Weed control

Spraying **twice yearly** of all pavement areas and hard surface areas around the Memorial Centre, car parks, edges of play areas, tennis courts and skate park – see separate map.

#### e)Sundry works

As instructed from time to time to be managed under the "Additional work" section of the Contract qv and subject to prior quotes being provided and approved.

BURYFIELD

### Land Registry Orticial copy of title plan

Title number BM338916
Ordnance Survey map reference SP8901SE
Scale 1:2500
Administrative area Buckinghamshire: Chiltern



This official copy issued on 7 November 2008 shows the state of this title plan on 7 November 2008 at 11:07:07. It is admissible in evidence to the same extent as the original (s.67 Land Registration Act 2002).

This title plan shows the general position, not the exact line, of the boundaries. It may be subject to distortions in scale. Measurements scaled from this plan may not match measurements between the same points on the ground. See Land Registry Public Guide 19 - Title Plans and Boundaries.

BURYFIELD CT. PliSSENDE





**Tel:** 01494 864792

Email: clerk@greatmissendenpc.co.uk

14

### OPEN SPACES MAINTENANCE CONTRACT- SPECIFICATION 1<sup>st</sup> April 2022 to 31<sup>st</sup> March 2025

**Site**: Chequers Lane Allotments, Prestwood-site map attached

**<u>Location</u>**: Number 4 on the Area Map

### Work to be carried out:

### a)Grasscutting

Nil

**b)**Hedgecutting-totalling approximately **425 yards** coloured green on the attached map (outside bird nesting season March-August).

- i) bordering Chequers Lane-top and road side only
- ii) right hand side hedge (as viewed from the gate on Chequers Lane)-**top and front only**
- iii) left hand side hedge (as viewed from the gate on Chequers Lane)-**top and both** sides
- iv) hedge to the rear of the plot-top and front

### c)Inspection of play equipment

Nil

### d)Litter collection

Nil

<u>e)Sundry works</u>- as instructed from time to time to be managed under the "Additional work" section of the Contract qv and subject to prior quotes being provided


CHEQUEES LANE-ALDOMENTS

Land Registry Official copy of title plan

Title number **BM342053**Ordnance Survey map reference **SP8701SW** 

Scale 1:1250 enlarged from 1:2500


Administrative area Buckinghamshire: Chiltern



This official copy issued on 9 January 2009 shows the state of this title plan on 9 January 2009 at 13:43:17. It is admissible in evidence to the same extent as the original (s.67 Land Registration Act 2002).

This title plan shows the general position, not the exact line, of the boundaries. It may be subject to distortions in scale. Measurements scaled from this plan may not match measurements between the same points on the ground. See Land Registry Public Guide 19 - Title Plans and Boundaries.

CHEQUERS LANE-ALLOTMENTS





Tel: 01494 864792

Email: clerk@greatmissendenpc.co.uk

**17** 

### OPEN SPACES MAINTENANCE CONTRACT - SPECIFICATION 1<sup>st</sup> April 2022 to 31<sup>st</sup> March 2025

**Site**: Greenlands Lane Field (allotments & open space), Prestwood-site map

attached.

**Location**: Number 5 on the Area Map

#### Work to be carried out:

### a)Grasscutting

15 fortnightly visits during the period 1<sup>st</sup> April to 31<sup>st</sup> October.

Area, approximately **0.9 acres**, coloured yellow on the attached site map.

To include strimming around all paths and car parking area.

Note – Prestwood Nature cut grass around orchard area.

**b)**Hedgecutting-totalling approximately **315 yards** coloured green on the attached site map

Once a year, (outside bird nesting season), all boundary hedges-side only to a height of approx. 8 feet.

### c)Inspection of play equipment

Nil

### d)Litter collection

Nil

### e) Weed control

Spraying **twice yearly** of all hard surface areas around the car park, building, central fence and outside fences of allotment fields (care not to damage allotment plots) - see separate map.

<u>f)Sundry works</u>- as instructed from time to time to be managed under the "Additional work" section of the Contract qv and subject to prior quotes being provided

# CREENLANDS LANE FIELD



CASENLANDS LANE - ALLOTS + DAGU SPACE





**Tel:** 01494 864792

Email: clerk@greatmissendenpc.co.uk

20

### OPEN SPACES MAINTENANCE CONTRACT - SPECIFICATION 1<sup>st</sup> April 2022 to 31<sup>st</sup> March 2025

<u>Site</u>: Lovell Estate, Prestwood-site map attached

Location: Number 6 on the Area Map

### Work to be carried out:

### a)Grasscutting

All areas coloured pink on the attached site map Fortnightly during the period 1<sup>st</sup> April-31<sup>st</sup> October **15** visits

**b)**Hedgecutting-totalling approximately **40 yards.** This hedge is on the pink area of the map on Peppard Meadow on the attached site map Two sections of hedge in Peppard Meadow-all sides and top to a height of about **10 feet** 

### c)Inspection of play equipment


Nil

### d)Litter collection

(Greenside only)-fortnightly **26** visits

<u>e)Sundry works</u>- as instructed from time to time to be managed under the "Additional work" section of the Contract qv and subject to prior quotes being provided

LOVELL ESTATE
PRESTWOOD.







Tel: 01494 864792

Email: clerk@greatmissendenpc.co.uk

OPEN SPACES MAINTENANCE CONTRACT - SPECIFICATION

1st April 2022 to 31st March 2023

**Site**: Nairdwood Lane-allotments and Prestwood Common-site map attached

**Location**: Number 7 on the Area Map.

#### Work to be carried out:

#### a)Grasscutting

**15** fortnightly visits during the period 1<sup>st</sup> April-31<sup>st</sup> October on Prestwood Common, approximately **4 acres** coloured yellow on the attached site map. To include strimming for whole area of Prestwood Common.

### b)Hedgecutting-totalling approximately 540 yards (outside bird nesting season)

### i)Prestwood Common

Boundary hedge between Common and Allotments-top and Common side to a height of 6 feet.

Hedge bordering Nairdwood Lane and Honor Road-**top and both sides**Hedge between Prestwood Common and Recreation Ground - **top and both sides** (NB – cost is shared between CDC who own the recreation ground)

ii) Allotments

Hedge bordering Nairdwood Lane- top and road side only

### c)Inspection of play equipment

Sportswall and teen shelter on Prestwood Common and the childrens play areas on the recreation ground - as marked on the attached map Weekly-all year round

### d)Litter collection-Prestwood Common and Childrens Play Area on Recreation ground only

Twice weekly during the period 1<sup>st</sup> April-31<sup>st</sup> October (**60 visits**)
Once weekly remainder of year (**22 visits**)
Total **82** visits

### e) Weed control

Spraying **twice yearly** of all hard surface areason Prestwood Common - around the youth club and scout hut buildings and the car park and drive - see separate map.

**f)Sundry works**- as instructed from time to time to be managed under the "Additional work" section of the Contract qv and subject to prior quotes being provided and approved.


23

## NAIRDWOOD LANE - HUOTMENTS & COMMON + 24.

### Land Registry Official copy of title plan

Title number BM340716 Ordnance Survey map reference SP8700NE Scale 1:2500 Administrative area Buckinghamshire: Chiltern






This official copy issued on 1 April 2009 shows the state of this title plan on 1 April 2009 at 14:08:54. It is admissible in evidence to the same extent as the original (s.67 Land Registration Act 2002).

This title plan shows the general position, not the exact line, of the boundaries. It may be subject to distortions in scale. Measurements scaled from this plan may not match measurements between the same points on the ground. See Land Registry Public Guide 19 - Title Plans and Boundaries.

NAIRBUDON LANE ALLOTMENTS + PRESTUDON COMMON





**Tel:** 01494 864792

Email: clerk@greatmissendenpc.co.uk

26

### OPEN SPACES MAINTENANCE CONTRACT- SPECIFICATION 1<sup>st</sup> April 2022 to 31<sup>st</sup> March 2023

**Site**: Potter Row-allotments-site map attached

**<u>Location</u>**: Number 8 on the Area Map

### Work to be carried out:

### a)Grasscutting

Nil

**b)**Hedgecutting-totalling approximately 225 yards- all as coloured green on the attached site map.

- i) From the driveway into "Beeway" for a distance of approx. 18 yards to the junction with the boundary hedge-top and roadside only
- ii) Remainder-top and roadside only(Outside bird nesting season March-August)

### c)Inspection of play equipment

Nil

### d)Litter collection

Nil


**e)Sundry works**- as instructed from time to time to be managed under the "Additional work" section of the Contract qv and subject to prior quotes being provided and approved.

POTTERROW

# \_and Registry Official copy of title plan

Title number BM349005
Ordnance Survey map reference SP9002NW
Scale 1:1250 enlarged from 1:2500
Administrative area Buckinghamshire: Chiltern






This official copy issued on 29 January 2010 shows the state of this title plan on 29 January 2010 at 09:37:39. It is admissible in evidence to the same extent as the original (s.67 Land Registration Act 2002).

This title plan shows the general position, not the exact line, of the boundaries. It may be subject to distortions in scale. Measurements scaled from this plan may not match measurements between the same points on the ground. See Land Registry Public Guide 19 - Title Plans and Boundaries.



POTTER ROW +

1





**Tel:** 01494 864792

Email: clerk@greatmissendenpc.co.uk

30

### OPEN SPACES MAINTENANCE CONTRACT- SPECIFICATION 1<sup>st</sup> April 2022 to 31<sup>st</sup> March 2025

**Site**: Sibley's Rise-site map attached.

**<u>Location</u>**: Number 9 on the Area Map

### Work to be carried out:

### a)Grasscutting

Area round the swings coloured pink on the attached site map Fortnightly period 1<sup>st</sup> April to 31<sup>st</sup> October **15** visits

### b)Hedgecutting

Nil

### c)Inspection of play equipment (swings)


Weekly – all year round Total-**52 visits** 

### d)Litter collection

1st April-31<sup>st</sup> October-weekly All other months-fortnightly Total **41visits** 

<u>e)Sundry works</u>- as instructed from time to time to be managed under the "Additional work" section of the Contract qv and subject to prior quotes being provided and approved.





streetmap.com/idnewprint.srf?x=4907...



**Tel:** 01494 864792

Email: clerk@greatmissendenpc.co.uk

OPEN SPACES MAINTENANCE CONTRACT - SPECIFICATION

1<sup>st</sup> April 2022 to 31<sup>st</sup> March 2025

**Site**: Spurlands End Road allotments-site map attached.

Location: Number 10 on the Area Map

### Work to be carried out:

### a)Grasscutting

Nil

**b)**<u>Hedgecutting-</u>totalling approximately **175 yards**-coloured green on the attached site map

- i) Bordering Spurlands End Road-top and roadside only
- ii) Left hand side (as viewed from the gate)-top and inside only
- iii) Hedge to rear of plot-top and inside only

All outside bird nesting season March – August.

### c)Inspection of play equipment

Nil

### d)Litter collection

Nil


e)<u>Sundry works</u>- as instructed from time to time to be managed under the "Additional work" section of the Contract qv and subject to prior quotes being provided and approved.

33

### Land Registry Official copy of title plan

Title number BM342057
Ordnance Survey map reference SU8898SW
Scale 1:1250 enlarged from 1:2500
Administrative area Buckinghamshire: Chiltern





This official copy issued on 9 January 2009 shows the state of this title plan on 9 January 2009 at 14:28:01. It is admissible in evidence to the same extent as the original (s.67 Land Registration Act 2002).

This title plan shows the general position, not the exact line, of the boundaries. It may be subject to distortions in scale. Measurements scaled from this plan may not match measurements between the same points on the ground. See Land Registry Public Guide 19 - Title Plans and Boundaries.


SPURLANDS END KOAD



TO GREAT MISSENDEN
A. 4128

ALLOTMENT SITE NR JUNCTION OF SPURLANDS END RD TO HEATH END RD

SPURLANDS END ROAD PRLOTMENTS 36





**Tel:** 01494 864792

Email: clerk@greatmissendenpc.co.uk

**37** 

### OPEN SPACES MAINTENANCE CONTRACT - SPECIFICATION 1<sup>st</sup> April 2022 to 31<sup>st</sup> March 2025

Sites: Buryfield, Greenlands Lane and Nairdwood Lane/Prestwood Common

### Work to be carried out:

### WEED CONTROL / KILLING

Twice per year – spring and autumn

### **Buryfield**

Spraying **twice yearly** of all pavement areas and hard surface areas around the Memorial Centre, car parks, boundaries / edges of play areas, tennis courts and skate park – see separate map.

### **Greenlands Lane allotments**

Spraying **twice yearly** of all hard surface areas around the car park, building, central fence and outside fences of allotment fields (care not to damage allotment plots) - see separate map.

### **Nairdwood Lane/Prestwood Common**


Spraying **twice yearly** of all hard surface areas on Prestwood Common - around the youth club and scout hut buildings and the car park and drive - see separate map.

### 38

### Land Registry Official copy of title plan

Title number BM338916
Ordnance Survey map reference SP8901SE
Scale 1:2500
Administrative area Buckinghamshire: Chiltern






This official copy issued on 7 November 2008 shows the state of this title plan on 7 November 2008 at 11:07:07. It is admissible in evidence to the same extent as the original (s.67 Land Registration Act 2002).


This title plan shows the general position, not the exact line, of the boundaries. It may be subject to distortions in scale. Measurements scaled from this plan may not match measurements between the same points on the ground. See Land Registry Public Guide 19 - Title Plans and Boundaries.


## LARENLANDS LANE TIELD WEED CONTROL. 29



Land Registry Official copy of title plan

Title number BM340716
Ordnance Survey map reference SP8700NE
Scale 1:2500





This official copy issued on 1 April 2009 shows the state of this title plan on 1 April 2009 at 14:08:54. It is admissible in evidence to the same extent as the original (s.67 Land Registration Act 2002).

This title plan shows the general position, not the exact line, of the boundaries. It may be subject to distortions in scale. Measurements scaled from this plan may not match measurements between the same points on the ground. See Land Registry Public Guide 19 - Title Plans and Boundaries.



Tel: 01494 864792

Email: clerk@greatmissendenpc.co.uk

41

### OPEN SPACES MAINTENANCE CONTRACT - SPECIFICATION 1<sup>st</sup> April 2022 to 31<sup>st</sup> March 2022

<u>Sites</u>: Lovell Estate, Prestwood – site map attached

**Garden Maintenance Schedule** 

### Work to be carried out:

#### 1. Shrub bed maintenance

Maintain shrub beds to a reasonable standard, remove weeds either by hand or by chemical application

### 2. Edging

Edge borders once per year (usually after pruning) by means of spade or edging tool.

### 3. Trimming shrubs

On 2/3 occasions per year visit to site and cut back any shrubs which overhang paths or paints of access. Cart away arisings for disposal or chip on site.

### 4. Pruning

During the winter time carry out thorough pruning of all shrubds (as required) in order to promote and maintain a good healthy plant. All arisings to be carted away or chipped/shredded on site and returned to shrub beds.

The above to be carried out at the following locations:-

### a) Greenside, Prestwood – Communal open space

Visits to site:- April – October 6 visits in all

October – March 3 visits

### b) Tetherdown, Prestwood – Communal open space

Visits to site:- April – October 6 visits in all

October – March 3 visits

### c) Westrick Walk, Prestwood – Land to the front of houses 20-26 and 101-107

Visits to site:- June – July 1 visit

October – March 1 visit

To carry out the following at Westrick Walk:-

### 1. Shrub maintenance

Trim shrubs as necessary, to maintain clear access along footpaths

### 2. Pruning

During the winter time carry out thorough pruning of all shrubds (as required) in order to promote and maintain a good healthy plant. All arisings to be carted away or chipped/shredded on site and returned to shrub beds.

